STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGSALS | SSUED 7
NUMBER OF BI DDERS 5
Bl D RANK

05/ 16/ 00
06- 426004
06- FRE-41- R22. 1/ R32. 2

Bl D

SUMMARY

I N FRESNO COUNTY | N FRESNO FROM
BROADWAY STREET TO 0.3 KM NORTH OF

FRI ANT ROAD UNDERCROSSI NG

RESURFACE ROADWAY

FUND TOTAL HMLA
ENG NEERS EST 649, 830. 00
Bl D TOTAL Bl DDER | D

904, 608. 00 5
1, 106, 064. 80 2
1,124, 896. 00 1
1, 146, 912. 00 3
1,152, 538. 60 4

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

0

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 22/ 00
CONTRACT CODE ' C '
16 CONTRACT | TEM5

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 35
PERCENT OVER EST 39. 21
Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

AMOUNT OVER 254, 778.00

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
W NDSOR FUEL CO

P O BOX 38
W NDSOR CA 95492
W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248
WESTERN STATES SURFACI NG | NC

P O BOX 4770

MODESTO CA 95352
CONSTRUCTI ON DEVELOPNMENT
SYSTEMS

P O BOX 8132

FRESNO CA 93747

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

707 838-9751
00776848
707 838-3361

530 241-1086
00471473
530 243-0787

209 525-9065
00611485
209 525-9062

559 251-3425
00269432
559 251-5518

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI VED

BID IS OVER SBP
PREFERENCE LI M TS

3. 0%



06- 426004
06- FRE-41-R
05/ 16/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 22/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

HUNSAKER SAFETY
FRESNO CA

K R C SAFETY

VI SALI A CA

SUPER SEAL AND STRI PE
FI LLMORE CA

CONSTRUCTI ON AREA S| GNS
TRAFFI C CONTROL ( PARTI AL)

STRI PI NG



06- 426004 Bl D245

06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 16/ 00 05/ 22/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GRANI TE CONSTRUCTI ON CO I TEMS 2, 3 AND 10 ( PARTI AL)

11280 AVENUE 10

HANDFORD CA 93230

HUNSAKER SAFETY AND SI GNS ITEMS 1 AND 2 ( PARTI AL)
P O BOX 11487

FRESNO CA 93773

SAFETY STRI PI NG SERVI CE | NC ITEMS 4, 5 AND 11 THRU 16
P O BOX 669
VI SALI A CA 93279
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HUNSAKER SAFETY AND SI GNS I TEM 1
FRESNO CA
SUPER SEAL AND STRI PE ITEMS 2, 4, 5 AND 11 THRU 16 (PORTI ON)
FI LLMORE CA
W NDSOR FUEL COVPANY ITEMS 2 AND 6 THRU 9 ( PORTI ON)
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GRANI TE CONSTRUCTI ON PAVI NG
HANFORD CA
HUNSAKER SAFETY SI GNS ( PARTI AL)
FRESNO CA

CONTI NUED ON NEXT PAGE



06- 426004 Bl D245
06- FRE-41-R SUMMARY OF REMAI NI NG BI DDERS PACGE 4
05/ 16/ 00 05/ 22/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUPER SEAL AND STRI PE STRI PE
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A F A CONSTRUCTI ON I TEMS 2 AND 3 (PARTIAL)
FRESNO CA
FARWEST SAFETY I TEM 1
LODI CA
SAFETY STRI PI NG ITEMS 4, 5 AND 11 THRU 16
VI SALI A CA
W NDSOR FUEL CO ITEMS 2 AND 6 THRU 9 (PARTI AL)
P O BOX 38

W NDSOR CA 95492



06- 426004 Bl D245

06- FRE- 41- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 16/ 00 05/ 22/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 260, 000. 00* 260, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 14, 000. 00* 14, 000. 00
4 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 12, 000 1.85 22, 200. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG v 1, 060 17.50 18, 550. 00
6 365001 SAND COVER TONN 580 17.00 9, 860. 00
7 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 140 90. 00 12, 600. 00
8 374492 ASPHALTI C EMULSI ON ( POLYMER MODI FI ED) TONN 440 260. 00 114, 400. 00
9 375022 SCREENI NGS ( MEDI UM TONN 4,200 15. 00 63, 000. 00
10 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 3,320 77.00 255, 640. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG v 1, 060 40. 00 42, 400. 00
12 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 97, 800 .55 53, 790. 00
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 000 1.35 13, 500. 00
14 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 3,620 .65 2,353.00
(BROKEN 5.18 M- 2.14 M
15 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 340 2.00 680. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 900 2.65 15, 635. 00

TOTAL 904, 608. 00



| TEM

O©CoO~NOOULA, WNPE

06- 426004

I NI NG BI DDERS

. 00|

00|
00|
00|
00|
00|

. 00|

06- FRE-41-R SUMMARY OF REMA
05/ 16/ 00
------------------------------- e EREGEEEEEEERERRY
SECOND | THI RD
BI D AMOUNT | BI D AMOUNT
------------------------------- | <o

8, 000. 00* 8000. 00| 5, 600. 00* 5600.

401, 953. 00* 401953. 00| 485, 400. 00* 485400.

8, 000. 00* 8000. 00| 30, 000. 00* 30000.

1.85 22200. 00| 1.75 21000.

11. 30 11978. 00| 16. 95 17967.

13. 84 8027. 20| 14. 00 8120.

186. 70 26138. 00| 190. 00 26600.

225.29 99127. 60| 226. 00 99440.

16. 64 69888. 00| 17. 00 71400.

95. 00 315400. 00| 75. 00 249000

34.00 36040. 00| 40. 00 42400.

.70 68460. 00| .37 36186.

1.37 13700. 00| 1.32 13200.

.70 2534. 00| .65 2353.

1.35 459. 00| 1.75 595.

2.40 14160. 00| 2.65 15635
1, 106, 064. 80 1,124, 896. 00

. 00|

00|
00|
00|
00|
00|

FOURTH
Bl D AMOUNT
_______________________________ |

95, 000. 00* 95000.
237, 000. 00* 237000.
45, 000. 00* 45000.
2.00 24000.
20. 00 21200.
118. 00 68440.
1.00 140.
257. 00 113080.
25.00 105000.
95. 00 315400
44. 00 46640.
.41 40098.
1.50 15000.
.70 2534.
2.00 680.
3.00 17700

1, 146, 912. 00

. 00|

Bl D245
PAGE 6
05/ 22/ 00
FI FTH
Bl D AMOUNT
6, 000. 00* 6000.
399, 900. 00* 399900.
33, 800. 00* 33800.
2.50 30000.
14. 00 14840.
14. 00 8120.
190. 00 26600.
225.00 99000.
17. 00 71400.
96. 00 318720.
35.00 37100.
.76 74328.
1.45 14500.
.83 3004.
1.40 476.
2.50 14750.

1,152, 538. 60



